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HOOD RIVER-WHITE SALMON INTERSTATE BRIDGE 
WIRE ROPES REPLACEMENT PROJECT  
 
CLARIFICATION NO. 3 
 
 
Project question and answer -   
 
 
-       Page 11 of the bid documents, the 4th bullet of the Bid Format section lists “Schedule of Values” as a required 
submittal with the bid proposal 
-       Page 54 of the bid documents outlines how progress payments will be made. It states “The contractor shall 
submit, at least ten (10) days prior to submission of its first application for progress payment, a schedule of values for 
the contracted work. This schedule will provide a breakdown of values for the contracted Work and will be the basis 
for progress payments.” 
-       Page 82 of the bid documents provides a Basis of Payment, outlining how the lump sum bid (i.e. contract 
amount) will be paid out. 
  
My questions are: 
1.     Is the Schedule of Values we submit with the bid proposal intended to serve as the basis of payment, or will 
payment be based as outlined on page 82? 
2.     If payment is to be made per the Basis of Payment section on page 82, do we still need to submit a Schedule of 
Values? 
  
Answer: We use the schedule of values if we have to calculate a change order.  
               Page 82 is how the contract will be paid.  
 
 
 
 
 
John Mann 
Facilities Director Port of Hood River 
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