



ADDENDUM #1

Marina Boat Launch Floats and Ramp Project

Date: Tuesday, February 22, 2022

Owner: Port of Hood River

This Solicitation Addendum modifies the Bid Document(s) for Work only to the extent indicated herein. All other areas not specifically mentioned or affected by this Solicitation Addendum shall remain in full force. This Solicitation Addendum shall be added as a part of the Original Bidding Document.

This Solicitation Addendum must be acknowledged by inserting its number on the appropriate blank lines in the CONTRACTOR REGISTRATION FORM, Acknowledgement of Addendums page 19 and by providing all required signatures prior to Bid Closing. Failure to do so may result in rejection of Bid.

=====

Addendum 1 corrects;

- 1) Conflict in who does the demolition of the old floats.**
- 2) The additional length added to south dock and new 3ft transition plate.**
- 3) Substantial Completion and Completion Dates revised.**

A) Page 63 reads;

PROJECT DESCRIPTION

Project includes replacement of the existing docks along the north and south of the public boat ramp in the Port of Hood River marina basin. Work also includes removal of the existing floats which will become the property/responsibility of the contractor to dispose of. Final concrete work and abutments will be completed by the Port after the new docks are placed.

Page 63 shall be changed to read;

PROJECT DESCRIPTION

Project includes replacement of the existing docks along the north and south of the public boat ramp in the Port of Hood River marina basin. Demo of existing dock floats shall be performed by others. Final concrete work and abutments will be completed by the Port after the new docks are placed.

B) Plans indicate the use of the existing transition plate;

Plans and existing conditions on the south float being 53' long, then a transition plate spans to the transient dock.

This will be changed to indicate the following;

The Port of Hood River would like the float be extended to nearly meet the transient dock, and finished with an approximate 3ft transition plate.

C) Contract Completion Date;

Page 4 reads as follows:

SCHEDULE

Invitation to Bid Advertised	January 26, 2022-March 1, 2022
Mandatory Pre-Bid Walk Through	February 16, 2022, 10 A.M. PDT
Bids Due	March 1, 2022 at 2 P.M. PDT
Bid Opening	March 1, 2022, 2 P.M. PDT
First-Tier Subcontractor Disclosure Form Due	March 4, 2022, 4 P.M. PDT
Notice of Intent to Award Issued	March 7, 2022
Protest Deadline	March 11, 2022
Award of Contract	March 15, 2022
Required Documents Due from Contractor (Including bonding and insurance)	March 15, 2022
Substantial Completion	June 15, 2022
Final Completion	July 20, 2022

Page 4 shall be replaced with the following:

SCHEDULE

Invitation to Bid Advertised	January 26, 2022-March 1, 2022
Mandatory Pre-Bid Walk Through	February 16, 2022, 10 A.M. PDT
Bids Due	March 1, 2022 at 2 P.M. PDT
Bid Opening	March 1, 2022, 2 P.M. PDT
First-Tier Subcontractor Disclosure Form Due	March 4, 2022, 4 P.M. PDT
Notice of Intent to Award Issued	March 7, 2022
Protest Deadline	March 11, 2022
Award of Contract	March 15, 2022

Required Documents Due from Awarded Contractor March 15, 2022
(Including bonding and insurance)

Substantial Completion September 1, 2022

Final Completion September 15, 2022