



INDUSTRIAL/COMMERCIAL FACILITIES • AIRPORT • INTERSTATE BRIDGE • MARINA

1000 E. Port Marina Drive • Hood River, OR 97031 • (541) 386-1645 • Fax: (541) 386-1395 • portofhoodriver.com • Email: porthr@gorge.net

October 14, 2022

Port of Hood River Portway Stormwater Pipeline Project

Addendum No. 3:

Friday, October 14, 2022

Owner: Port of Hood River

This Solicitation Addendum modifies the Bid Document(s) for Work only to the extent indicated herein. All other areas not specifically mentioned or affected by this Solicitation Addendum shall remain in full force. This Solicitation Addendum shall be added as a part of the Original Bidding Document.

This Solicitation Addendum must be acknowledged by inserting its number on the appropriate blank lines in the CONTRACTOR REGISTRATION FORM, Acknowledgement of Addendums page 19 and by providing all required signatures prior to Bid Closing. Failure to do so may result in rejection of Bid.

=====

Addendum 3

- 1) Add the language to Section 8 Schedule of Work/Working Days; A drop dead project Final completion date of May 15, 2023. Working day shall be suspended only after all work has been completed including temp paving of the trench for the winter months.

John Mann
 Facilities Director
 Port of Hood River
jmann@portofhoodriver.com