



Port of Hood River

*Providing for the region's economic future.*

INDUSTRIAL/COMMERCIAL FACILITIES • AIRPORT • INTERSTATE BRIDGE • MARINA

1000 E. Port Marina Drive • Hood River, OR 97031 • (541) 386-1645 • Fax: (541) 386-1395 • [portofhoodriver.com](http://portofhoodriver.com) • Email: [porthr@gorge.net](mailto:porthr@gorge.net)

October 14, 2022

## **Port of Hood River Portway Stormwater Pipeline Project**

### **Clarification No. 3:**

A question was asked about the temp paving. The temp paving shall not be cold mix. The plans and specifications allow for the final paving in late April early May. Asphalt can be obtained in Portland OR year-round. The source of the asphalt is the contractors responsibility to have in place. All trenching and pipeline work shall be completed in order to suspend working days until final paving can take place in April or early May. A drop-dead final completion date shall be added to the contract via Addendum No. 3 as posted on the project page.

John Mann  
Facilities Director Port of Hood River  
541-399-9228  
[jmann@portofhoodriver.com](mailto:jmann@portofhoodriver.com)