

Addendum No. 2

Port Of Hood River

Solicitation Miscellaneous Steel Repairs

**Port of Hood River 1000 East Port Marina Drive Hood River OR,
97031**

Issued: March 29, 2019.

Bid Opening Date: March 26, 2019.

The Contract Documents for this project are amended as follows:

- a) Quantity of Stringer Connection Modifications – “The quantity in Section XI Bid Schedule will be increased by 1 to 8 for Stringer Connection Modification. Add the following sentence to Special Provision Section 00560.80 in the paragraph that begins Measurement of Stringer: Repair Detail 2, drilling crack arrest holes, will be measured as one Stringer Connection Modification.”
- b) Replace Bid Sheet with Bid sheet attached in this Addendum #2.

All Bidders shall acknowledge receipt of this addendum on the “Bid Form Page” line 4 of the construction plans. Failure to do so may result in an irregular proposal and will be rejected. This addendum will be incorporated in the contract when awarded and when formally executed.



John Mann

Facilities Manager

Port of Hood River

jmann@portofhoodriver.com

SECTION XI. BID SCHEDULE

Payment for work done under this contract will be made at the unit prices listed on the inserted sheet or sheets which follow. The quantities given are approximate only, and it is neither expressly nor by implication agreed that the actual amounts of work to be done and paid for will be in accord therewith.

ITEM NUMBER	ITEM DESCRIPTION	UNIT	AMOUNT	UNIT COST	TOTAL
MOBILIZATION AND TRAFFIC CONTROL					
0210	MOBILIZATION	LS	1		
0225	TEMPORARY WORK ZONE TRAFFIC CONTROL, COMPLETE	LS	1		
0253	TEMPORARY WORK ACCESS AND CONTAINMENT	LS	1		
BRIDGES (STRUCTURE NO. 06645)					
0560	STRUCTURAL STEEL MAINTENANCE	LS	1		
0560	BRIDGE RAIL POST REPLACEMENT	EACH	15		
0560	HAND RAIL PIPE REPLACEMENT	EACH	18		
0560	ROCKER BEARING MODIFICATION	EACH	8		
0560	STRINGER CONNECTION MODIFICATION	EACH	8		
0560	FLOORBEAM KNEE BRACE REPAIR	EACH	7		